



October 13, 2009

Public Works
Transportation Services
1151 Bronte Road
Oakville ON L6M 3L1
Fax: 905-847-2192

Contract R-2175A-2009

**Reconstruction of Appleby Line (Reg. Rd. 20) from Taywood Drive to Highway 407,
including Dundas Street (Reg. Rd. 5) Approaches to Appleby Line, in the City of
Burlington**

ADDENDUM 3

ISSUED Tuesday, October 13, 2009

This addendum shall form a part of the plans and contract documents for the above noted project and shall be read in conjunction therewith. This addendum shall take precedence over all requirements of the original plans and contract documents issued previously. The tenderer must acknowledge receipt of this Addendum No. 2 on Page 4 of the Form of Tender.

A. FORM OF TENDER

- a) Page 7-37 (revised) issued under Addendum #2 should replace page 7-35 not 7-37.
- b) Bidders are reminded that they will need to make an additional copy of the Form of Tender issued in Addendum #1 for their bid submission on the tender closing date.
- c) All addendums can be accessed electronically at http://www.halton.ca/shop/bids_open.cfm under project R-2175A-09

End of Addendum No. 3

Sincerely,

A handwritten signature in black ink, appearing to read "Bob Wicklund".

Bob Wicklund, A.Sc.T.
Construction Supervisor

The Regional Municipality of Halton