



Public Works
Transportation Services
1151 Bronte Road
Oakville ON L6M 3L1
Fax: 905-847-2192

October 16, 2009

Contract R-2175A-2009

Reconstruction of Appleby Line (Reg. Rd. 20) from Taywood Drive to Highway 407, including Dundas Street (Reg. Rd. 5) Approaches to Appleby Line, in the City of Burlington

ADDENDUM 4
ISSUED Tuesday, October 16, 2009

This addendum shall form a part of the plans and contract documents for the above noted project and shall be read in conjunction therewith. This addendum shall take precedence over all requirements of the original plans and contract documents issued previously. The tenderer must acknowledge receipt of this Addendum No. 4 on Page 4 of the Form of Tender.

A. SPECIAL PROVISIONS – ITEMS

Clause SP 40 is amended to include the following work, under Item A.062.B:

In order to facilitate lane transfer during the various construction stages, this item also includes the following work:

- a) At locations of existing medians that have to be removed for traffic staging, this item includes the installation and subsequent removal of temporary HDDB asphalt to a thickness of 150 mm.
- b) At locations of proposed medians which will not be constructed until the road widening has been completed, this item also includes installation and removal of any temporary padding as required to maintain traffic. The subsequent removal of existing asphalt under proposed medians is to be paid under the item "Removal of Asphalt Pavement Full Depth".

End of Addendum No. 4

Sincerely,

Bob Wicklund, A.Sc.T.
Construction Supervisor

The Regional Municipality of Halton